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Section

Type

Description

Resolution

Due By

Responsible
Party

TABLE OF TBDS / TBRS / TBSS

The term “To Be Determined” (TBD) applied to a missing requirement means that the
contractor shall determine the missing requirement in coordination with the Government. The
term “To Be Supplied” (TBS) means that the Government will supply the missing information
in the course of this contract. The term “To Be Reviewed” (TBR) means that the requirement
is subject to review for appropriateness by the contractor or the Government, with approval by
the Government. The Government may change TBR requirements in the course of this

contract.
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1.0 INTRODUCTION

This Contract Data Requirements List (CDRL) document defines the requirements for
deliverable documentation to be provided by the Mission Operations Element (MOE) Contractor.
Section 2.0 includes definitions and instructions for mailing and/or distribution. Table 3-1
presents the CDRL item by item, with due dates, quantity, and media format. Section 4.0
provides the Description of Required Data (DRD), a description of each item wh1% rovides the
use of the deliverable and the required preparation information. Except where cally
indicated to the contrary, the formats and drawing standards used shall be th normally used by

the MOE Contractor and by its subcontractors.

1-1
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2.0 DEFINITION OF DUE DATES/MATURITY, DEFINITION OF CATEGORIES, AND

MAILING DISTRIBUTION INSTRUCTIONS

2.1

DUE DATES/MATURITY - RELATED DEFINITIONS

The following definitions apply to the "DUE DATE, MATURITY" column in Table 3-1. Unless

otherwise specified, deadlines are in working days.

DUE DATE:

{

Draft

(1

)

)

3)

milestone reviews, etc: MOE System Requirementgigview, MOE P siinary
Design Review, MOE Critical Design Review, Mission Operations Réview, Flight
Operations Review, Operations Readiness ng ew, O &‘I‘bl‘[ Acceptance Review
etc. Electronic distribution to be delivereddgithe Ge#ernment 5 working days prior
to review, unless otherwise stated.

transmitted to GSFC by facsimif&

Where available, an electronic V%;sio
& &

Monthly: Submitted on monthly%ils

%#’
) 4

&
Preliminary: An early submission of an item. To be completed as is practicable at

the time of preparation. Preliminary submittals are written with the best available
current information and are resubmitted when further information becomes
available.

Final: The complete, thorough submission of an item for approval, review, or

2-1
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information that, to the best of the contractor’s knowledge and intention, will not
require further revision or updates. However, this does not preclude updating if
later found to be necessary. Any updates shall require the same "approval/review"
process as was required for the original submissions.

4) Current: The delivery is written with the best up-to-date information available at
the time. Aﬁggﬁ%

%) Update: The delivery is revised with the best up-to-date inf _ ation available at
the time. P

Other entries in the "DUE DATE, MATURITY" column ay’%—exﬁnatow
5

2.2 QUANTITY - RELATED DEFINITIONS "%ﬁ\

#Quantity (QTY)" in Table
3-1 of this document. If separate quantities are not specified for sep@#ite submission due

1 submlssﬁ‘.ns

The following definition applies to the "”MEDI ) > column in Table 3-1.

_Quantities refer to hardcopies, not electronic copies. The
of electronlc subm1ss1on of the deliverable i in writing.

,z:=?:"l ocuments: PDF (searchable) or MSWord
ggésentatlons PDF (searchable) or PowerPoint
% Spreadsheets: Microsoft Excel
Database: Delimited ASCII files accompanied with database schema document
defining tables and entries.
Schedules: PDF and MS Project
Schematics and Drawings: Design Web Format (DWF) and PDF
Photographs: JPEG or current industry standard.
Video: Any readily available open standard (e.g., AVI, MPEQG)

2-2
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R — For Reviews, hardcopies will be made available at the review site for government
representatives. (Generally, this will be in addition to electronic copies being made available prior
to the review.) The quantity specifies the number of hardcopies to be available at the review.

If separate distribution instructions are not specified for separate submission due date/maturity
items, then the listed distribution applies to all submissions.

i
e

24 CATEGORY - RELATED DEFINITIONS

1. If separate

wAhen the

The following definitions apply to "Submission Category (CAT)" col
approval instructions are not specified for separate submission due daté/maturity
listed approval instruction applies to all submissions. y’ﬁ
-4 &
A Approval: CDRL items in this category require appro@? by the#8FC Contracting Officer’s
Technical Representative (COTR) or Contracting Q#f ig#to use by the contractor.
Receipt by the Government shall occur within the time d in the "Due Date" column of
Table 3-1 of this document. Requirements for re-submissio de as specified by the
Contracting Officer. For most cases the contractor will be requi##ed to resubmit the document
within 14 calendar days of receiving co fits:ttom the Goﬂyé‘rnment. If the contractor has not
received response from GSFC within 30 livery of a CDRL item, the
contractor may proceed as if the documen :%as apptroved.

R ReV1ew Documents in this category requirgidelivery to the Government prior to use and
the "Due Bsfe" column of Table 3-1 of this document.
the Govemiment or its designated representatives to
determine Contract i ting contract objectives. Upon submission, the

umn of Table 3-1 for the purpose of determining current

specifieds# thc ) f
ss, and future planning requirements.

prog’gﬁ{ status, p

2-3
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3.0 LDCM CONTRACT DATA REQUIREMENTS LIST

Table 3-1 comprises the LDCM Contract Data Requirements List.
The Table is in the following order:

Program Management (PM)
Reviews (RE)

System Engineering (SE)
Mission Operations (MO)

Draft September 7,
2006
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Contract Data Requirements List (CDRL)

No.

MANAGEMENT

DUE DATE,
MATURITY

QTY | MEDIA | CAT

PM-1

Monthly Project Status
Reviews (MSR)

Monthly (nominally
the last Wednesday of
each month)

E,R I

PM-2

Integrated Master
Schedules (IMS)

- Initial 30 DACA

- Update Monthly,
delivered 7 days prior
to MPSR

H,E I

PM-3

CADRE Technical Data

- 60 DACA,
Preliminary

- M-PDR-30 days,
Update

- M-CDR+15 days,
Update

- Post-Launch, Final

H,E R
H,E

=

PM-4

Final Report

Delivered
incrementally at:

M-CDR

MOC Installation
Launch — 60 days
Acceptance + 30 days

PM-5

Engineering Peer Review
Plan

- with Proposal,
Preliminary

- 35 DACA, Final

PM-6

Earned Value System
Management Plan

- Preliminary
submission after
notification of
selection, but prior to
contract award

- Initial submission 60
DACA

- Updated if EVM
System Architecture
changes

e
=

Draft
2006

September 7,
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No. MANAGEMENT DUE DATE, QTY | MEDIA | CAT
MATURITY
PM-7 | Financial Reports 533Q: Quarterly 4 H E R
533M: Monthly 4 H, E R
PM-8 | Cost Performance Reports | - Formats 1,3,5 1 H E |

Monthly (no later than
15 calendar days after
accounting calendar
month end date)

PM-11 | Project Management Plan 30 DACA, Final 2 H,E R

PM-13 | Organizational Conflict of |45 DACA, Final 2 H, E A
Interest Avoidance Plan

Draft September 7,
2006
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No. REVIEWS DUE DATE, QTY | MEDIA | CAT
MATURITY
RE-1 | MOE System Requirements Review | Electronic copy in
Data Packages Project library 5 days 10 | H,R.E I
prior to review. Hard
copies at review.
RE-2 | MOE Preliminary Design Review Electronic copy in 10 H,R,E I
Data Packages Project library 5 days
prior to review. Hard
copies at review.
RE-3 | MOE Ceritical Design Review Electronic copy in 10 H,R,E I
Packages Project library 5 days
prior to review. Hard
copies at review.
RE-5 | MOE Pre-Delivery Review Data Electronic copy in 10 H,R,E I
Packages Project library 5 days
prior to review. Hard
copies at review.
RE-6 | Input to Ground System and Electronic copy in 50 | HLR,E I
Mission Reviews Project library 5 days
prior to review. Hard
copies at review.
RE-7 | Engineering Peer Review Data Hard copies at 10 H I
Packages review.
7
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No. SYSTEMS ENGINEERING DUE DATE, QTY | MEDIA CAT
MATURITY
SE-1 | Engineering Change Requests, Deviations, and Class I, As Generated 2 H,E A
Waivers Class II, As - E I
Generated
SE-2 | Contractor Generated Internal Technical As Requested 2 | Original I
Information format
(HorE)
SE-6 | System Performance Verification Plan and Matrix 10 days prior to M- 5 H,E A

PDR, preliminary
10 days prior to M-

CDR, update
15 days prior M-PR,
Final
Updates As Required
SE-7 | Verification Reports Within 30 days after 2 H,E R
each verification,
Final
SE-8 | Configuration Item Identification List M-PDR, Preliminary 2 H, E |
M-CDR, Final 2 H,E 1
SE-13 | Specification Tree M-SRR, Final 2 H,E |
SE-20 | Trades and Analyses Initial, M-PDR 3 H,E R
Update, M-CDR 3 H,E R
Updates summarized 3 H, E R
twice per year
thereafter
SE-23 | Acceptance Data Package At OAR 2 H,E A
9
Draft September 7,

2006
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Draft
2006

No. MISSION DUE DATE, QTY | MEDIA | CAT
OPERATIONS MATURITY
ELEMENT
MO-1 | Mission Operations Elec.:tron.ic copy in - E R
Element Concept of Project library 5 days
Operations Document prior to Ground Segment 3 HE R
SRR ’
Hard Copy
MO-2 | Mission Operations Draft version at M-PDR 3 H,E R
Element Interface Control | Final version at M-CDR 3 H,E R
Documents (ICDs)
MO-3 | Mission Operations Electronic copy 5 days 3 H,E I
Element Lower-Level prior to M- SRR
System Requirements
Document
MO-4 | MOE Test Plans Draft 2 weeks after M- 3 H,E R
CDR 3 H,E R
Final 2 weeks prior to
applicable test
MO-5 | Mission Operations Draft 2 weeks after M- 3 HE I
Element Test Procedures CDR
Document Final 2 weeks prior to 3 H,E I
applicable test
MO-6 | Mission Operations 15 calendar days after - E I
Element Test Reports Test, Final
MO-7 | MOE Installation, Setup, With each MOE delivery 3 H,E I
and Configuration
Procedures
MO-8 | MOE Operations At each MOE delivery, 20 H,E R
Handbook preliminary and updates
FOT training, Final 20 H, E R
MO-9 | MOE Software M-SRR 5 H,E R
Development Management
Plan (SDMP)
MO-10 | MOE Software Version With each MOE delivery | 3 H,E I
Description Document
MO-11 | MOE Operations Draft 2 weeks prior to 3 H,E A
Procedures formal test of procedure 3 H, E A
Final at formal test of
procedure
10
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No. MISSION DUE DATE, QTY | MEDIA | CAT
OPERATIONS MATURITY
ELEMENT
MO-12 | MOE Design Specification | Draft 2 weeks prior to 3 H,E R
and Description M-PDR
Final 2 weeks after M- 3 H, E R
CDR
MO-13 | Flight Operations Team Draft 6 weeks prior to 3 H,E R
Training Plan first training session
Final 2 weeks prior to 3 H, E R
final MOE installation in
MOC
MO-14 | MOE Requirements Draft 2 weeks prior to 3 H,E R
Facility Implementation M-PDR
Plan Final 2 weeks after M- H, E R
PDR
MO-15 | MOE User’s Manual With each MOE delivery 3 H,E I
MO-16 | Inputs to LDCM Project Every 3 months E
Database
MO-17 | MOC Installation Plan and | M-CDR, Preliminary 3 H,E R
Procedures 6 weeks prior to MOC 3 H,E R
installation, final

Draft
2006
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4.0 DESCRIPTIONS OF REQUIRED DATA

TBD
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